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PURPOSE STATEMENT

THE PURPOSE OF THIS REPORT IS TO PROVIDE CREDIBLE COST ESTIMATES TO CORRECT DEFICIENCIES OF THE CURRENT LIBRARY AND
MAKE COST EFFECTIVE IMPROVEMENTS.
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PROJECT DESCRIPTION

The scope of work for the Campbell Library project consists of full renovation to meet fire, seismic, safety codes and functionality
requirements. It includes a new exterior envelope, gutting the interior with interior walls reconfigured to provide a more effective
library, and site work, as well as new plumbing, electrical, sprinklers, and HVAC systems. New exit/entry ramps that meet ADA
standards, as well as a new elevator that meets minimum Building Code requirements is also included.

BASIS FOR PRICING

The estimate reflects the fair construction value for this project and should not be construed as a prediction of low bid. Prices are
based on local prevailing wage construction costs at the time the estimate was prepared. Escalation has been added to the
estimate, using 7 % per annum, to reflect the anticipated increases in labor and materials up until the mid point of construction.
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IDENTIFY AND ADDRESS KEY OPERATIONAL DEFICIENCIES

e LACK OF SINGLE, DEFINED POINT OF ENTRY
e INSUFFICIENT ADA ACCESS
e LACK OF GENERAL CODE COMPLIANCE
e COMPROMISED SAFETY OF STAFF AND USERS
e INSUFFICIENT DAYLIGHT TO LOWER LEVELS
* LACK OF COMMUNITY ROOM DEDICATED SPACE
e LACK OF CHILDREN'S PROGRAM AREA WITH ACCESS TO NATURAL LIGHT
e NO LINE OF SIGHT FOR SUPERVISION
e LIMITED AREAS FOR READING
e POOR ACOUSTICS
e RESTROOM NUMBER AND CLEARANCES DO NOT MEET CODE
e NO AREA FOR GROWTH
e NO MEETING SPACES
 NEED DEDICATED DELIVERY ENTRANCE FOR DAILY SHIPMENTS OF PATRON BOOKS
e NEED TO REPLACE EXISTING ELEVATOR
e NEED SPACE FOR ONE UNIFIED AUTOMATED MATERIALS HANDLING SYSTEM INTEGRATED WITH RETURN LOCATIONS AND DELIVERY
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RENOVATION TO EXISTING BUILDING

EXISTING FLOOR AREA, LEVEL 1:12,900 SF RENOVATED FLOOR AREA, LEVEL 1:13,988 SF
EXISTING FLOOR AREA, LEVEL B1: 12,145 SF RENOVATED FLOOR AREA, LEVEL B1: 12,432 SF
TOTAL EXISTING AREA: 25,045 SF TOTAL RENOVATED AREA: 26,420 SF

BY POSITIONING THE NEW BUILDING ENVELOPE TO THE OUTERMOST EXTENT OF THE BUILDING
FOOTPRINT THE TOTAL AVAILABLE AREA INCREASES BY
ALMOST 1,400 SF TO ALLOW FOR LIBRARY SERVICES
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Massing Diagram

SOUTHEAST PERSPECTIVE

COST ESTIMATE: $23,509,583
FACILITY IMPROVEMENTS TO ENHANCE SERVICES

BUILDING ENVELOPE
+  REPLACE EXISTING ENVELOPE AND REPLACE WITH UNITIZED
CURTAINWALL

INTERIOR

«  NEWLY DESIGNED AMHS FOR EFFICIENT MATERIALS HANDLING

»  NEW COMMUNICATING STAIR FROM LEVEL1TO B1

+  COMMUNITY / CHILDRENS PROGRAM ROOM ON MAIN FLOOR

* REPLACE CEILING OR EXPOSED CEILING (EXPOSED CEILING IS A
SAVINGS OF $404,780)

SITE WORK

+ EXCAVATE SOUTH MOAT TO CREATE LIGHT WELLTO B1

*  FILLNORTH MOAT WITH LANDSCAPE + SERVICE RAMP

+  REPLACE WEST STAIR WITH EXTERIOR PORCH AND ADA EXIT RAMP

+ REPLACE EAST ENTRY RAMPS WITH NEW ENTRY STAIR + ADA RAMP + PORCH

BUILDING AREA TOTAL: 26,420 SF

(ALL SF FALLS WITHIN EXISTING FOOTPRINT)
» LEVEL1:13,988 SF

- LEVELBI:12,432 SF

SOUTHWEST PERSPECTIVE
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Floor Plan Diagrams | Program Allocation
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OPERABLE WINDOWS FOR
NATURAL VENTILATION
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DESIGN CONCEPTS FOR COST CONSIDERATION
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A BUILDING ENTRY

CREATE A WELCOMING FRONT ENTRANCE

Concept Perspective | East Approach Campbell Library | SCCLD| Steinberg Hart | 2019.07.23



> J
et B P

b‘&"

g

Hi P e

|

- HlnaiiJuurﬁn-nunﬂnuuuﬂuﬂn 1 \:xn-nnnnhluuuunn.pnun"-----——
!lllll..llllllll ‘

\

A

i

CHILDRENS PROGRAM / COMMUNITY ROOM (INTERIOR) -----e----
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Concept Perspective | Southeast Approach
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IN CONCLUSION

BASED ON THIS CAMPBELL LIBRARY FEASIBILITY STUDY, WE CONCLUDE THE FOLLOWING CAN BE ACHIEVED:

e Ability to fully renovate library to address noted definciencies
e Renovation is a more cost effective solution versus a new building
e Able fo utilize existing footprint and provide adequate square footage for library services
(Note: additional square footage would provide more opportunity for
enhanced services and functionality)
e Redesigned ADA compliant entrance provides City of Campbell more usable space in front of library
» City Hall side redesigned Library exit and porch provides Campbell with additional seating and viewing
areas for events on the green
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APPENDIX

CONCEPTUAL COST ESTIMATE
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Santa Clara County Library Department

Campbell Library
Campbell, CA

Conceptual Cost Estimate
April 30,2019

updated 7/23/2019

Prepared For:
Steinberg Hart

125 S. Market Street, Suite 110
San Jose, CA 95113
Tel 408.295.5446

consultants

111 Pine St, Suite 1315
San Francisco
CA 94111

TEL. (415) 981-9430
FAX. (415) 981-9434

EMAIL. info@tbdconsultants.com
WEB. www.tbdconsultants.com

Project Management | Construction Cost Management



ﬂconsultants
Santa Clara County Library Department
Campbell Library Conceptual Cost Estimate

Campbell, CA Date: 30-Apr-19
BASIS OF ESTIMATE

PROJECT DESCRIPTION

The scope of work for the Campbell Library project consists of full renovation to meet fire, earthquake,
safety codes and new functionality requirements. It includes gutting the interior with interior walls
reconfigured to provide more efficient library and new finishes, equipment, furnishings etc. The
renovation work includes new plumbing, electrical, sprinklers and HVAC systems.

REFERENCE DOCUMENTATION

This Construction Cost Estimate was produced from conceptual documentation received from Brick Inc.
Design and engineering changes occurring subsequent to the issue of these documents have not been
incorporated in this estimate.

BASIS FOR PRICING

This estimate reflects the fair construction value for this project and should not be construed as a
prediction of low bid. Prices are based on local prevailing wage construction costs at the time the
estimate was prepared. Pricing assumes a procurement process with competitive bidding for all sub-
trades of the construction work, which is to mean a minimum of 3 bids for all subcontractors and
materials/equipment suppliers. If fewer bids are solicited or received, prices can be expected to be
higher.

Subcontractor's markups have been included in each line item unit price. Markups cover the cost of
field overhead, home office overhead and subcontractor's profit. Subcontractor's markups typically
range from 15% to 25% of the unit price depending on market conditions.

General Contractor's/Construction Manager's Site Requirement costs are calculated on a percentage
basis. General Contractor’'s/Construction Manager's Jobsite Management costs are also calculated on
a percentage basis.

General Contractor's/Construction Manager's overhead and fees are based on a percentage of the total
direct costs plus general conditions, and covers the contractor's bond, insurance, site office overheads
and profit.

Unless identified otherwise, the cost of such items as overtime, shift premiums and construction
phasing are not included in the line item unit price.

This cost estimate is based on standard industry practice, professional experience and knowledge of
the local construction market costs. TBD Consultants have no control over the material and labor costs,
contractors methods of establishing prices or the market and bidding conditions at the time of bid.
Therefore TBD Consultants do not guarantee that the bids received will not vary from this cost estimate.

CONTINGENCY

Design/Pricing Contingency 15%

BASIS OF ESTIMATE Page 2



MConsuhunfs
Santa Clara County Library Department
Campbell Library ' Conceptual Cost Estimate

Campbell, CA Date: 30-Apr-19
BASIS OF ESTIMATE

PROJECT DESCRIPTION

The Design Contingency is carried to cover scope that lacks definition and scope that is anticipated to
be added to the Design. As the Design becomes more complete the Design Contingency will reduce.

Construction Contingency 0% Carried elsewhere in owners budget

The Construction Contingency is carried to cover the unforeseen during construction execution and
risks that do not currently have mitigation plans. As risks are mitigated, Construction Contingency can
be reduce, but should not be eliminated.

An owners project contingency has not been included in this construction cost estimate, it is advised
that the owner carry additional contingency to cover scope change, bidding conditions, claims and
delays.

ESCALATION

The cost estimate is based on today's costs. Our TBD Cost index monitors the in-place construction
cost escalation for new projects. Construction cost escalation is based on average cost increases for
materials and labor in coming years. Escalation has been added to the estimate, using 7% per annum,
to reflect the anticipated increases in labor and materials up until the mid point of construction, assumed
to October, 2021.

EXCLUSIONS

- Land acquisition, feasibility studies, financing costs and all other owner costs

- All professional fees and insurance

- Site surveys, existing condition reports and soils investigation costs

- Items identified in the design as Not In Contract [NIC]

- Utility company back charges, including work required off-site and utilities rates
- Work to City streets and sidewalks, [except as noted in this estimate]

- Items defined as Vendor / Owner supplied and Vendor / Owner installed

- Permits

- Owners contingency

- Construction or occupancy phasing or off hours’ work.

- All loose furniture

- All Owner Furnished equipment costs

- Tel/data, security and AV networks, equipment or software (unless identified otherwise)
- Rock excavation; special foundations (unless indicated by design engineers)

ITEMS THAT MAY AFFECT THIS ESTIMATE

Such items include, but are not limited to the following:
- Modifications to the scope of work subsequent to the preparation of this estimate
- Unforeseen subsurface conditions
- Special requirements for site access, off-hour work or phasing activities
- Restrictive technical specifications, excessive contract or non-competitive bid conditions
- Sole source specifications for materials or products
- Bid approvals delayed beyond the anticipated project schedule

BASIS OF ESTIMATE Page 3
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Santa Clara County Library Department
Campbell Library Conceptual Cost Estimate

Campbell, CA Date:  30-Apr-19
Estimator: DB

GENERAL SUMMARY
SF L $/SF  COMMENTS
OPTIONS
Existing Library Renovation Cost 26,420 $23,509,583 $890 midpoint is Oct-21 [30 months]
New Building Cost (excluding Site Work) 26,420 $29,062,000  $1,100 in today's dollars
Alternates
Exposed Ceiling in lieu of Acoustic Tiles ($404,780)

General Summary Page 4
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Santa Clara County Library Department

Campbell Library Conceptual Cost Estimate
Campbell, CA
KEY CRITERIA Date: 30-Apr-19
AREA TABULATION
Floor ' ENCLOSED COVERED PERIMETER HEIGHT (FF) COMMENTS

Renovation to Existing Building

Existing Floor Area, Level 1 13,988 SF 472 134"
Existing Floor Area, Level 2 12,432 SF 538 11'-6"
Total Floor Area (GFA) 26,420
TOTAL GSF

CONSTRUCTION SCHEDULE

Construction Start Date May-21 Construction End Date May-22
Mid-date of Construction Oct-21 Construction Duration 12 months
Escalation Period 30 months

KEY CRITERIA Page 5



Santa Clara County Library Department
Campbell Library
Campbell, CA

UNIFORMAT Il SUMMARY

consulfunrs

Conceptual Cost Estimate

Date:

Estimator:

GSF :

30-Apr-19
DB
26,420

SECTION : % TOTAL $/SF COMMENTS
10 FOUNDATIONS 0.5% 71,420 2.70
20 BASEMENT CONSTRUCTION 0.1% 8,496 0.32
A SUBSTRUCTURE 0.6% 79,916 3.02
10 SUPERSTRUCTURE 4.6% 649,740 24.59
20 EXTERIOR CLOSURE 20.6% 2,898,455 109.71
30 ROOFING 2.6% 363,824 13.77
B SHELL 27.8% 3,912,019 148.07
10 INTERIOR CONSTRUCTION 8.8% 1,234,142 46.71
20 STAIRS 1.4% 200,000 7.57
30 INTERIOR FINISHES 9.9% 1,395,372 52.81
C INTERIORS 20.1% 2,829,514 107.10
10 CONVEYING 1.4% 200,000 7.57
20 PLUMBING 2.4% 335,135 12.68
30 HVAC 13.0% 1,832,980 69.38
40 FIRI Updated 5/3/2019 1.4% 198,150 7.50
50 ELECTRICAL 13.3% 1,864,170 70.56
D SERVICES 31.5% 4,430,435 167.69
10 EQUIPMENT 2.1% 301,940 11.43
20 FURNISHINGS 3.8% 536,070 20.29
E EQUIPMENT + FURNISHINGS 6.0% 838,010 31.72
10 SPECIAL CONSTRUCTION
20 SELECTIVE BUILDING DEMOLITION 4.0% 563,789 21.34
F SPECIAL CONSTRUCTION + DEMOLITION 4.0% 563,789 21.34
10 SITE PREPARATION 1.1% 158,918 6.02
20 SITE IMPROVEMENTS 8.2% 1,155,573 43.74
30 SITE MECHANICAL UTILITIES 0.5% 75,000 2.84
40 SITE ELECTRICAL UTILITIES 0.1% 15,000 0.57
50 OTHER SITE CONSTRUCTION
G BUILDING SITEWORK 10.0% 1,404,491 53.16
DIRECT COSTS 14,058,174 532.10
SITE REQUIREMENTS 4.0% 562,327 21.28  $137,153 per month
JOBSITE MANAGEMENT 8.0% 1,124,654 42 57  $274,306 per month
ESTIMATE SUB-TOTAL 15,745,155 595.96
INSURANCE + BONDING 2.50% 393,629 14.90
FEE 8.0% 1,259,612 47.68
ESTIMATE SUB-TOTAL 17,398,396 658.53
DESIGN/PRICING CONTINGENCY 15.0% 2,609,759 98.78
ESTIMATE SUB-TOTAL 20,008,156 757.31
ESCALATION 17.5% 3,501,427 132.53  midpoint is Oct-21 [30 months]
ESTIMATE TOTAL (at Bid Stage) 23,509,583 889.84 total add-ons 67.23%
ESTIMATE TOTAL 23,509,583 889.84

UNIFORMAT SUMMARY
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Santa Clara County Library Department
Campbell Library

Conceptual Cost Estimate

Campbell, CA Date:  30-Apr-19
Estimator: DB/DJ

ESTIMATE DETAIL GSF: 26,420

REF 'MF DESCRIPTION. A e e " UNITRATE """ TOTAL ' COMMENTS
2 FOUNDATIONS
3
4 Standard Foundations
5 3 None anticipated N/A
6
7 Special Foundations
8 3 None anticipated N/A
9
10 Slab on Grade
11 3 Repair affected by stair demo 1 LS 5.000.00 5,000
12
13 Other Foundations
14 3 Elevator pit, upgrade 1 EA 40,000.00 40,000
15 3 Misc. footings, curbs, steps, etc 26,420 SF 1.00 26,420
16
17
18 FOUNDATIONS 71,420 $2.71 SF
19
20 BASEMENT CONSTRUCTION
21 subtotal $8,496
22 Lower Level Walls
23 7 Waterproofing to existing walls 472 SF 18.00 8,496 allowance
24
25
26 BASEMENT CONSTRUCTION 8,496 $0.32/ SF
27
28 SUPERSTRUCTURE
29
30 Floor Construction subtotal $148,750
31 6 Build new stair opening 500 SF 75.00 37,500 allowance
32 5 Structural modification to elevator shaft 1 LS 100,000.00 100,000 madify elevator openings in floors
33 3 Infill existing stair well 150 SF 75.00 11,250
34
35 Miscellaneous subtotal $10,000
36 7 Spray fireproofing to u/side of decks N/A assume not required
37 3 Curbs at plumbing walls etc 1 LS 10,000.00 10,000 allowance
38
39 Roof Construction subtotal $124,320
40 6 Plywood roof sheathing 12,432 SF 10.00 124,320 assume no new framing work
41 -
42 Canopy subtotal §
43 5 Entrance Canopy N/A assume not required
44
45 ADA Access subtotal $15,000
46 3 Adjust, modify existing entry/exit thresholds 3 EA 5,000.00 15,000 allowance
47

48 Seismic Upgrades subtotal $351,670
49 5 New Seismic Tie - Steel rod or Straps at Columns/ Beams 122 LOC 2,500.00 305,000 quantity total per report
50 5 New steel strap at roof level perimeter 300 LF 50.00 15,000
51 6 Additional wood blocking at roof level perimeter 175 LF 30.00 5,250
52 5 Misc. seismic upgrades 26,420 GSF 1.00 26,420 allowance
53
54
55 SUPERSTRUCTURE 649,740 $24.59 / SF
56
57 EXTERIOR CLOSURE
58
59 Exterior Envelope subtotal $116,577
60 9 Exterior new paint finish 12,425 SF 2.00 24,850 assume no exterior repairs required
61 9 New paint to existing exterior soffits 1,491 SF 2.00 2,982
62 7 Exterior - seal all joints, flashings, and gaps as required N/A included option B
63 6 New opening for double door 3 EA 7,000.00 21,000
64 9 Paint existing mechanical screen at roof 2,128 SF 2.50 5,320 assume 8' height
65 8 Repair, patch exterior envelope affected by ramp demolition 1 LS 50,000.00 50,000 allowance
66 9 Misc patching, painting as needed 12,425 SF 1.00 12,425
67
68 Exterior Wall subtotal $436,068
69 9 New exterior wall, entry area/stairs 2,174 SF 95.00 206,530 metal panel/stucco finish
70 9 Patch, paint to existing exterior soffits 1,500 SF 10.00 15,000
71 7 Exterior - seal all joints, flashings, and gaps as required 12,425 SF 1.50 18,638
72 6 New opening for single door 2 EA 5,000.00 10,000
73 9 Misc patching, painting as needed 12,425 SF 1.00 12,425
74 9 Exterior column cladding- aluminum/metal 45 EA 3,360.00 151,200 allowance
75 6 Prepare, frame wall for new storefront glazing, B1 743 SF 30.00 22275

ESTIMATE DETAIL Page 7
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Santa Clara County Library Department
Campbell Library Conceptual Cost Estimate

Campbell, CA Date: 30-Apr-19
Estimator:  DB/DJ
GSF: 26,420

OTAL

ESTIMATE DETAIL
REF.MF DESCRIPTION
76

"QUANTITY UoM TUNITRATE

subtotal $2,105,811

77 Exterior Windows

78 8 Curtainwall glazing, 14-10" high 48 EA 24,469.50 1,174,536 each panel 10'x14'-10" approx
79 8 Fritted glass sunshades 6,080 SF 133.00 808,680 first floor level only
80 8 Storefront glazing, B1 743 SF 165.00 122,595

81 8 Fritted glass sunshades N/A assume not required at entry storefront
82

83 Exterior Doors subtolal $130,000
84 8 Single exterior doar, frame, hardware 5 EA 7,000.00 35,000

85 8 Storefront Entrance doors, Double 5 PR 15,000.00 75,000

86 8 Special hardware 1 LS 20,000.00 20,000

87

88 Miscellaneous subtotal $110,000

89 S Allow for sun shades 1 LS 100,000.00 100,000

90 7 Misc. caulking and sealing 1 LS 10,000.00 10,000 allowance

91

92

93 EXTERIOR CLOSURE 2,898,455 $109.71/ SF

94

95 ROOFING

96

o7 Roof Coverings subtotal $348,824
98 7 Sarnafil PVC roofing, insulation 12,432 SF 22.00 273,504 allowance

99 7 Galvanized metal flashing behind parapet 538 LF 40.00 21,520

100 7 Parapet cap 538 LF 100.00 53,800 allowance

101

102 Roof Openings subtotal $15,000

103 7 Roof penetrations, allowance 1 LS 15,000.00 15,000 duct, pipe penetrations etc
104

105

106 ROOFING 363,824 $13.77 / SF

107

108 INTERIOR CONSTRUCTION

109

110 Partitions subtotal $270,516
19 Standard metal stud partitions 6,656 SF 25.00 166,400

12 9 Furring to existing masonry wall, lower level 472 SF 12.00 5,664

13 8 Restroom stud partitions 3,276 SF 27.00 88,452

114 9 Repair existing affected by seismic work 1 LS 10,000.00 10,000 allowance

115

116 Interior Doors subtotal $171,000
117 8 Interior single door, frame, hardware 4 EA 2,800.00 11,200 restroom doors only
18 8 Interior wood door, single 11 EA 2,800.00 30,800

19 8 Interior glass door, single 9 EA 4.500.00 40,500

120 8 Interior wood door, double 5 EA 4,500.00 22 500

121 8 Interior glass door, double 2 EA 8,000.00 16,000

122 8 Special hardware 1 LS 50,000.00 50,000

123

124 Interior Glazing subtotal $364,140
125 8 Glazed screens at offices / conference rooms 2830 SF 110.00 311,300

126

127 Floor Construction

128 6 Prep existing floor to receive new finish 26,420 SF 2.00 52,840 allowance

129

130 Toilet Accessories subtotal $29,400
13110 Toilet partitions, accessories, mirror 840 SF 35.00 29,400 restroom area basis

132

133 Casework subtotal $165,720

134 12 Vanity counter 24 LF 300.00 7,200 assume 6' LF each restroom
135 12 Base cabinet/casework 26,420 GFA 2.00 52,840 kitchen, pantry, copy. storage etc
136 12 Architectural woodwork, allow 26,420 GFA 4.00 105,680 allowance

137

138 Specialties subtotal $34,346

139 10 Fire extinguishers, cabinet 26,420 GFA 0.30 7,926

140 10 General Signage 26,420 GFA 1.00 26,420

141

142 Miscellaneous subtotal $199,020

143 8 Guardrail around stairs, level 2 90 LF 450.00 40,500

144 10 Miscellaneous specialties 26,420 GFA 2.00 52,840 misc, while boards etc.

145 5 Miscellaneous metals & unistrut 26,420 GFA 3.00 79,260 supports, platforms etc

146 6 Miscellaneous rough carpentry 26,420 GFA 1.00 26,420 Wood framing, blocking, batiens
147

148

149 INTERIOR CONSTRUCTION 1,234,142 $46.71/ SF

ESTIMATE DETAIL Page 8
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Santa Clara County Library Department

Campbell Library Conceptual Cost Estimate

Campbell, CA Date:  30-Apr-19
Estimator:  DB/DJ

ESTIMATE DETAIL GSF: 26,420

|[REF_MF DESCRIF s R S I Ve v B UNITRATE com
150
151 STAIRS
152
153 Stair Construction subtotal $200,000
154 3 Allow for stairs and railings 1 FLT 100,000.00 100,000 new stairs
155 3 Allowance for new exterior stairs 2 EA 50,000.00 100,000 allowance
156
157 Stair Finishes subtotal §
158 9 Included above note
159
160
161 STAIRS 200,000 $7.57 | SF
162 :
163 INTERIOR FINISHES
164
165 Wall Finishes subtotal $293,672
1669 Paint wall 17,312 SF 1.50 25,968
167 9 Restroom wall tile finishes 2,268 SF 26.00 58,968 restrooms
168 9 Special wall finish allowance 17,312 SF 3.00 51,936 allowance
169
70 Column Finishes subtotal $540,500
71 9 Interior column cladding 56 EA 2.800.00 156,800 allowance
172 9
173 Floor Finishes subtotal $407,220
174 9 Floor finishes 25,580 SF 15.00 383,700 restrooms floor included in option A
175 9 Restroom floor tiles 840 SF 28.00 23,520
176
177 Ceiling Finishes subtotal $694,480
178 9 Drywall ceiling; paint 840 SF 25.00 21,000 restrooms
79 8 Suspended accoustic ceiling tiles 25,580 SF 16.00 409,280
180 9 Allow for soffits/ bulkheads 26,420 SF 2.00 52,840
1819 Special features to ceiling 26,420 SF 8.00 211,360 allowance
182
183
184 INTERIOR FINISHES 1,395,372 $52.81/SF
185
186 CONVEYING
187
188 Elevators + Lifts subtotal $200,000
189 14 Passenger elevator 2 stops 1 EA 165,000.00 165,000 no elevalor access to roof
190 14 Allow for cab fit out for elevator 1 EA 35,000.00 35,000
191
192
193 CONVEYING 200,000 $7.57 | SF
194
195 PLUMBING
196
197 2 Trade Demolition 26,420 SF 0.75 19,815
198
199 22 Fixtures
200 22 Restroom fixtures 36 EA 2,200.00 79,200
201 22 Floor Drains 5 EA 1,500.00 7,500
202 22 Kitchen sink 1 EA 2,500.00 2,500
203
204 22 Connections to fixtures / equipment 42 EA 500.00 21,000
205
206 22 Service, sanitary waste & vent piping distribution 42 FX 3,500.00 147,000
207
208 22 Natural gas N/A
209
210 Plumbing related item: subtotal $58,120
211 22 Test & Sterilization 32 HRS 160.00 5,120
212 22 GC, Start up, Documentation 1 LS 38,000.00 38,000
213 22 Slab modifications 1 LS 15,000.00 15,000 allowance
214
215
216 PLUMBING 335,135 $12.68/ SF
217
218 HVAC
219
220 2 Trade Demolition 26,420 SF 1.00 26,420
221 .
222 23 Wet Side 26,420 SF 12.00 317,040
223
224 23 Dry Side 26,420 SF 18.00 475,560
225
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Campbell Library Conceptual Cost Estimate
Campbell, CA Date:  30-Apr-19
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ESTIMATE DETAIL GSF: 26,420
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226 23 Dugt Distribution 26,420 25.00 660,500

227

228 23 Control / Instrumentation 26,420 SF 8.00 211,360

229

230 23 Exhaust fans, restrooms 4 EA 2,500.00 10,000

231

232 23 HVAC Related items 26,420 SF 5.00 132,100

233

234

235 HVAC 1,832,980 $69.38 / SF

236

237 FIRE PROTECTION

238

239 21 New sprinkler system 26,420 SF 7.50 198,150

240

241

242 FIRE PROTECTION 198,150 $7.5/SF

243

244 ELECTRICAL

245

246 2 Trade Demalition 19,030 SF 1.00 19,030

247

248 Service and Distribution subtotal $158.520
249 26 New panels and main distribution upgrades 26,420 SF 6.00 158,520 allowance

250

251 Power and Light System subtotal $1,162,480
252 26 Power devices & conduit 26,420 GSF 6.00 158,520

253 26 Equipment wiring and conduit 26,420 GSF 2.00 52,840

254 26 Lighting Device and conduit 26,420 GSF 30.00 792,600

255 26 Lighting controls 26,420 SF 6.00 158,520

256

257 Communication subtotal $290,620
258 27 Telecome/ data infrastructure 26,420 GSF 8.00 211,360 allowance

259

260 ecuri tems

261 28 Security, CCTV system 26,420 SF 3.00 79,260

262

263 Audio/Visual subtotal $158,520
264 27 Boxes, conduits only 26,420 SF 1.00 26,420

265

266 Special Electrical Systems subtotal $132,100
267 28 Fire alarm system 26,420 GSF 5.00 132,100

268

269 Miscellaneous subtotal $1,939,170
270 22 GC, Start up, Documentation 1 LS 75,000.00 75,000

271

272

273 ELECTRICAL 1,864,170 $70.56 / SF

274

275 EQUIPMENT

276

277 Equipment subtotal $301,940
278 11 Audio/Visual 26,420 SF 4.00 105,680 monitors, projeclion screens etc
279 M Kitchen equipment 1 LS 5,000.00 5,000 allowance

280 M Detector gates (book security gates) 3 EA 4,000.00 12,000

281 M Automated materials handling system, assume 3 bin 1 EA 100,000.00 100,000 allowance

282 11 Misc. Library Equipment allowance 26,420 SF 3.00 79,260 Library carrels etc
283

284

285 EQUIPMENT 301,940 $11.43/ SF
286

287 FURNISHINGS

288

289 Fixed Furnishin subtotal $352,440
290 12 Automated black out shades 780 SF 48.00 37,440 Community room only
291

292 Library Stacks subtotal $498,630
293 12 Library Stacks - double 504 LF 625.00 315,000 allowance

294 12 Library Stacks - children's collection 288 LF 500.00 144,000 allowance

295 12 Bookcase, Shelving 26,420 SF 1.50 39,630 allowance

296

297 Movable Furnishinas subtotal $536,070
298 12 Furniture - Tables, chair etc Excl by owner, FF & E
299

300

301 FURNISHINGS 536,070 $20.29 / SF

ESTIMATE DETAIL Page 10



Santa Clara County Library Department
Campbell Library
Campbell, CA
ESTIMATE DETAIL
REF MF DESCRIPTION

Econsuhun!s

_UNITRATE "

Conceptual Cost Estimate

Date:
Estimator:
GSF :

AL

30-Apr-19
DB/DJ
26,420

COMMENTS

302
303 SPECIAL CONSTRUCTION
304
305 N/A
306
307 SPECIAL CONSTRUCTION $0/SF
308
309 SELECTIVE BUILDING DEMOLITION
310
311 Building Elements Demolition subtotal $444,899
312 2 Demolish existing interior of building, fully gut 26,420 SF 11.00 290,620
313 2 Demo exterior wall, cement plaster finish 6,608 SF 12.00 79,296 includes windows
314 2 Demo exterior masonry wall, glazing, B1 743 SF 25.00 18,563
315 2 Demo existing elevator ) 1 EA 30,000.00 30,000
316 2 Miscellaneous demolition 26,420 SF 1.00 26,420 allowance
317
318 Hazardous Components Abatement subtotal $118,890
319 2 Hazmat removal 26,420 SF 4.50 118,890 allowance
320
321
322 SELECTIVE BUILDING DEMOLITION 563,789 $21.34/ SF
323
324 SITE PREPARATION
325
326 Site Demolition subtotal $96,790
327 31 Demo existing ramps, incl foundation 2,000 SF 25.00 50,000 allowance
328 2 Demo existing stem wall 522 LF 45.00 23,490
329 2 Demo existing planter wall 112 LF 50.00 5,600
33 2 Prepare existing exterior for new ramp 1 note included in exterior
331 2 Misc demo around ramp entry 1 LS 10,000.00 10,000
332 31 Demo stairs, west side 260 LF 20.00 5,200
333 2 Demo existing planter wall and foundation 50 LF 50.00 2,500
334
335 ite Preparation subtotal $62,128
336 2 Excavate, prepare existing for new stairs, ramp, porch 2,824 SF 10.00 28,240
337 2 Fill and grade existing for new stairs, ramp, porch etc 2,824 SE 12.00 33,888
338
339
340 SITE PREPARATION 158,918 $6.02/ SF
341
342 SITE IMPROVEMENTS
343
344 New ADA Ramp subtotal $405,405
345 3 Concrete slab for new ramps 1,200 SF 22.00 26,400
346 3 Retaining wall, avg height 6' 240 LF 550.00 132,000 includes foundation
347 3 Retaining wall, avg height 2' 165 LF 300.00. 49,500
348 5 Ramp railing 439 LF 450.00 197,505
349 .
350 oncrete S| Stair: subtotal $164,740
351 3 Stair, porch concrete slab 1,624 SF 20.00 32,480
352 3 Premium for stairs 451 LF 150.00 67,650
353 S Stair railing 38 LF 450.00 17.010
354 3 Connect to existing building 238 LF 200.00 47.600 dowels elc.
355
356 Miscellaneous Improvement subtotal $177,500
357 3 Repair building exterior affected by ramp demo 75 LF 300.00 22,500
358 3 Repair building exterior affected by stair demo 50 LF 500.00, 25,000
359 3 Existing retaining wall, landscape repair 1 LS 10,000.00 10,000
360 32 Site improvement affected by ramp, stair removal 1 LS 50,000.00 50,000
361 32 New planter, landscape etc. 1 LS 30,000.00 30,000 incl planter walls
362 3 Paving, curb at existing ramp 2,000 SF 20.00 40,000 allowance
363
364 Existing Moat Fill subtotal $192,144
365 3 Clear, excavate, fill in Moat 1,072 CY 75.00 80,403 assume 7' deep
366 3 New Curb at moat 132 LF 75.00 9,900
367 3 Landscape, curb etc 4,135 SF 15.00 62,025 allowance
368 7 Waterproofing at exterior wall where moat filled in 2212 SF 18.00 39,816
369
370 Excavation, New Slab sublotal $215,784
371 3 Clear, excavate, fill in Moat 586 CY 75.00 43944 assume 7' deep
372 3 New retaining wall 206 LF 400.00 82,400
373 3 New slab, landscape 2,260 SF 20.00 45,200
374 S Exterior wall new finish 1,106 SF 40.00 44,240 allowance
375
376
377 SITE IMPROVEMENTS 1,155,573 $43.74 SF
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REF MF' DESCRIPTION e QUANTITY. UoM COMMENTS'

378

379 SITE MECHANICAL UTILITIES

380
31 Mechanical Utiiies Sublotal $75,000

382 33 Relocate HVAC equipment, after Moat filling 1 LS 75,000.00 75,000 allowance

383

384

385 SITE MECHANICAL UTILITIES 75,000 $2.84/ SF

386

387 SITE ELECTRICAL UTILITIES

388

389 Electrical Utilities - subtotal $15,000

390 33 HVAC equipment connections 1 LS 15,000.00 15,000 allowance

391

392

393 SITE ELECTRICAL UTILITIES 15,000 $0.57 / SF
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Santa Clara County Library Department

Campbell Library Conceptual Cost Estimate

Campbell, CA Date: 30-Apr-19
Estimator: DB
ALTERNATES GSF:

COMMENTS

QUANTITY 'UoM UNIT RATE TOTAL

REF ME DESCRIPTION™

2 1 __INTERIOR FINISHES

3

4 Existing Ceili subtotal -$242,050
5 9 Suspended accoustic ceiling tiles (24.205) SF 14.00 (338.870) Base Estimate
6 9 Exposed Ceiling - Clean, paint existing 24,205 SF 4.00 96,820

7

8

9 INTERIOR FINISHES (242,050)

10

11

12 Mark-ups 67.23% (162.730)

13

14

15

16 TOTAL (404,780)
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